
USDA-Natural Resources Conservation Service Tennessee

Scenario Cost:

Practice: 638 - Water & Sediment Control Basin

Scenario: #1 - WASCOB, greater than 250 CY

Scenario Description:
Typical scenario s for the construction of 700 CY earthen embankment. Outlet is typically an underground outlet. An earthen embankment 
or combination ridge and channel generally constructed across the slope and minor watercourses to form a sediment trap and water 
detention basin.  Work is done with dozer, scraper, or road grader. Costs include all equipment necessary to excavate, shape, grade and 
compact the Water and Sediment Control Basin and mobilization of equipment.  This practice is utilized to reduce watercourse and gully 
erosion, trap sediment, reduce and manage onsite and downstream runoff. Sheet and rill erosion will be controlled by other conservation 
practices.

Before Situation:
Farming fields with excessive slope length has resulted in multiple rills and/or ephemeral gullies that will continue to worsen over time.  
The excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  Resource 
concern addressed includes soil erosion and water quality by trapping sediment and/or reduce erosion in a field to protect riparian areas 
and water bodies from sediment deposition.  Surface water causes erosion and the sediment (and potentially pesticides) to be transported 
into the riparian areas and water bodies downstream.

After Situation:
Water and Sediment Control Basis is constructed with 700 CY of excavation/earthfill with dozer, scraper and/or road grader.  Rill and/or 
gully erosion is reduced. If riser and underground outlet are needed, then include Underground Outlet (620).  Include Critical Area Planting 
(342) where necessary to prevent erosion following construction activities.

Scenario Feature Measure: CY of WASCOB Embankment

Scenario Typical Size: 700

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,016.95 Scenario Cost/Unit: $2.88

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.46 700 $1,722.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.01 1 $37.01

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $257.94 1 $257.94
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USDA-Natural Resources Conservation Service Tennessee

Scenario Cost:

Practice: 638 - Water & Sediment Control Basin

Scenario: #2 - WASCOB topsoil

Scenario Description:
Typical scenarios for the construction of 700 CY earthen embankment. Prior to building the embankment, 6 inches of topsoil is removed 
and stockpiled. Outlet is typically an underground outlet. An earthen embankment or combination ridge and channel generally constructed 
across the slope and minor watercourses to form a sediment trap and water detention basin. Topsoil is replaced following construction of 
the embankment.  Costs include all equipment necessary to strip and stock pile topsoil, excavate, shape, grade and compact the Water and 
Sediment Control Basin, spread and replace topsoil after construction and mobilization of equipment.  Seeding not included.  This practice 
is utilized to reduce watercourse and gully erosion, trap sediment, reduce and manage onsite and downstream runoff. Sheet and rill 
erosion will be controlled by other conservation practices. Work is done with dozer, scraper, or road grader. 

Before Situation:
Site has shallow topsoil which if removed by earthwork for construction of embankment will significantly impact yields. Farming fields with 
excessive slope length has resulted in multiple rills and/or ephemeral gullies that will continue to worsen over time.  The excessive erosion 
may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  Resource concern addressed includes 
soil erosion and water quality by trapping sediment and/or reduce erosion in a field to protect riparian areas and water bodies from 
sediment deposition.  Surface water causes erosion and the sediment (and potentially pesticides) is being transported into the riparian 
areas and water bodies downstream.

After Situation:
Water and Sediment Control Basis is constructed with 700 CY of excavation/earthfill with dozer, scraper and/or road grader.  Rill and/or 
gully erosion is reduced. If riser and underground outlet are needed, then include Underground Outlet (620).  Include Critical Area Planting 
(342) where necessary to prevent erosion following construction activities.

Scenario Feature Measure: CY of WASCOB Embankment

Scenario Typical Size: 700

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,231.95 Scenario Cost/Unit: $3.19

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.46 700 $1,722.00

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.86 250 $215.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.01 1 $37.01

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $257.94 1 $257.94
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USDA-Natural Resources Conservation Service Tennessee

Scenario Cost:

Practice: 638 - Water & Sediment Control Basin

Scenario: #3 - WASCOB less than 250 CY

Scenario Description:
Typical scenario s for the construction of 200 CY earthen embankment. Outlet is typically an underground outlet. An earthen embankment 
or combination ridge and channel generally constructed across the slope and minor watercourses to form a sediment trap and water 
detention basin.  Work is done with dozer, scraper, or road grader. Costs include all equipment necessary to excavate, shape, grade and 
compact the Water and Sediment Control Basin and mobilization of equipment.  This practice is utilized to reduce watercourse and gully 
erosion, trap sediment, reduce and manage onsite and downstream runoff. Sheet and rill erosion will be controlled by other conservation 
practices.

Before Situation:
Farming fields with excessive slope length has resulted in multiple rills and/or ephemeral gullies that will continue to worsen over time.  
The excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  Resource 
concern addressed includes soil erosion and water quality by trapping sediment and/or reduce erosion in a field to protect riparian areas 
and water bodies from sediment deposition.  Surface water causes erosion and the sediment (and potentially pesticides) to be transported 
into the riparian areas and water bodies downstream.

After Situation:
Water and Sediment Control Basis is constructed with 200 CY of excavation/earthfill with dozer, scraper and/or road grader.  Rill and/or 
gully erosion is reduced. If riser and underground outlet are needed, then include Underground Outlet (620).  Include Critical Area Planting 
(342) where necessary to prevent erosion following construction activities.

Scenario Feature Measure: CY of WASCOB Embankment

Scenario Typical Size: 200

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$786.95 Scenario Cost/Unit: $3.93

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.46 200 $492.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.01 1 $37.01

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $257.94 1 $257.94
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